STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 13/ 00 I'N MARI N COUNTY NEAR TOVALES FROM 06/ 14/ 00
CONTRACT NUMBER 04-212004 0.3 KM SOUTH TO 0.3 KM NORTH OF CONTRACT CODE ' C '
LOCATI ON 04- MRN- 1-47. 4/ 47.8 FALLON CREEK BRI DGE 45 CONTRACT | TEMS
REPLACE PAVEMENT AND BRI DGE FEDERAL Al D ACST-P001-(442)E

P- POO1- (442) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPCSALS | SSUED 15 FUND TOTAL HA22 1, 009, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUVBER OF BI DDERS 6 ENG NEERS EST 777,000. 00 AMOUNT UNDER 151, 597. 00 PERCENT UNDER EST 19.51
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 625, 403. 00 5 PARNUM PAVI NG | NC 707 433-0299
00264839
P O BOX 498 FAX 707 433-1799
W NDSOR CA 95492
2 711, 589. 00 3 GORDON N BALL | NC 925 838-5675
00710807
333 CAM LLE AVE FAX 925 838-5915
ALAMO CA 94507
3 753, 463. 00 6 VI KI NG CONSTRUCTI ON COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BLVD FAX 916 852-5533
RANCHO CORDOVA CA 95670
4 803, 569. 00 4 VALENTI NE CORPCRATI ON 415 453-3732
00229225
P O BOX 9337 FAX 415 457-5820
SAN RAFAEL CA 94912
5 815, 098. 00 2 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221
I NC 00644515
246 CGHI LOTTI AVE FAX 707 585-1601

SANTA RCSA CA 95407



04-212004

04- MRN- 1- 47

06/ 13/ 00

6

828, 282. 00

1

MAGE ORA AND GHI LOTTI

555 DUBA S ST
SAN RAFAEL CA 94901

I NC

Bl D245
PAGE 2
06/ 14/ 00
415 459- 8640
00226767
FAX 415 459-2065



04-212004 Bl D245

04- MRN- 1- 47 PAGE 3
06/ 13/ 00 06/ 14/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACL CONCRETE BARRI ER RAI L

POMONA CA
CAL KI RK ERCSI ON CONTROL ERGCSI ON CONTROL
EUREKA CA
FONTANA STEEL REBAR
RANCHO CUCAMONGA CA
MBI METAL BEAM GUARD RAI L, CABLE AND QUAD RAIL
LI VERVORE CA
NORTHERN CALI FORNI A CRACK SEALI NG CRACK SEALI NG
RI CHMOND CA
RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS AND BARRI CADES

SAN JOSE CA



04-212004 Bl D245

04- MRN- 1- 47 PACGE 4
06/ 13/ 00 06/ 14/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL KI RK ERCSI ON CONTROL ERGCSI ON CONTROL
EUREKA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
SACRAMENTO CA
MBI METAL BEAM GUARD RAI L
LI VERVORE CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BAUMAN LANDSCAPE ROAD WORK
RI CHMOND CA
CAL KI RK ERCSI ON CONTROL ERCSI ON CONTROL
ARCATA CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
FONTANA STEEL REBAR
RANCHO CUCAMONGA CA
MBI METAL BEAM GUARD RAI L

LI VERMORE CA
CONTI NUED ON NEXT PAGE



04-212004 Bl D245

04- MRN- 1- 47 PAGE 5
06/ 13/ 00 06/ 14/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 NORTHERN CALI FORNI A CRACK SEALI NG CRACK SEALI NG
RI CHMOND CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS
SAN FRANCI SCO CA
W C NALONEY DEMOLI TI ON
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL TYPE 25 RAIL
ONTARI O CA
BAY AREA REBAR REBAR
NAPA CA
CAL KI RK ERCSI ON CONTROL ERGCSI ON CONTROL
EUREKA CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
MBI METAL BEAM GUARD RAI L
LI VERVORE CA
NORTH BAY CONSTRUCTI ON EXCAVATI ON, BACKFI LL, ASPHALT CONCRETE AND AGGREGATE BASE
PETALUVA CA
NORTHERN CALI FORNI A CRACK SEALI NG SEAL CRACKS
RI CHMOND CA

CONTI NUED ON NEXT PAGE



04- 212004
04- MRN- 1- 47
06/ 13/ 00

L

Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245
PAGE 6
06/ 14/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

RUSS ENTERPRI SES
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AAM GO SUPPLY COVPANY
ANDERSON CA

CAL KI RK ERCSI ON CONTROL
EUREKA CA

CAMBLI N STEEL SERVI CES | NC
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

M BUMGARNER | NC

LI VERVORE CA

NORTHERN CALI FORNI A CRACK SEALI NG
RI CHMOND CA

I TEVS 4, 5 AND 31 THRU 34 ( PARTIAL)
EROS| ON CONTROL BLANKET AND FI BER ROLLS
REBAR ( PARTI AL)

| TEVS 43 THRU 45

CONSTRUCTI ON AREA SI GNS AND BARRI CADES
| TEVS 36 THRU 42

| TEM 23



04-212004 Bl D245

04- MRN- 1- 47 PAGE 7
06/ 13/ 00 06/ 14/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL CONCRETE BARRI ER

ONTARI O CA
CAL KI RK ERCSI ON CONTROL ERGCSI ON CONTROL
EUREKA CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
FONTANA STEEL REBAR
RANCHO CUCAMONGA CA
MBI METAL BEAM GUARD RAI L AND QUAD GUARD
LI VERVORE CA
NORTHERN CALI FORNI A CRACK SEALI NG CRACK SEALI NG
RI CHMOND CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS

STOCKTON CA



04-212004 Bl D245

04- VRN 1- 47 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 13/ 00 06/ 14/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PLAN

2 018102 ASBESTOS NOTI FI CATI ON FEES LS LUMP SUM 1, 000. 00* 1, 000. 00

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00

4 018103 TEMPORARY SI LT FENCE M 545 8. 00 4, 360. 00

5 018104 TEMPORARY HI GH VI SI BI LI TY BOUNDARY FENCE M 650 15. 00 9, 750. 00

6 018105 TEMPORARY CONCRETE WASHOUT EA 2 800. 00 1, 600. 00

7 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00* 6, 500. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 000. 00* 1, 000. 00

9 (S) 120120 TYPE |11 BARRI CADE EA 4 100. 00 400. 00
10 150604 REMOVE WOOD FENCE M 24 20. 00 480. 00
11 150805 REMOVE CULVERT M 15 40. 00 600. 00
12 151536 RECONSTRUCT FENCE ( TYPE BW M 63 28.00 1,764.00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 190 20. 00 3, 800. 00
14 157550 BRI DGE REMOVAL LS LUMP SUM 20, 000. 00* 20, 000. 00
15 018106 ASBESTOS SURVEY LS LUMP SUM 1, 500. 00* 1, 500. 00
16 190101 ROADWAY EXCAVATI ON VB 470 25.00 11, 750. 00
17 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 585 85. 00 49, 725. 00
18 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 370 85. 00 31, 450. 00
19 198001 | MPORTED BORROW VB 560 10. 00 5, 600. 00
20 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 2, 260 4.10 9, 266. 00
21 (S) 203021 FI BER ROLLS M 380 9.25 3,515. 00
22 260301 CLASS 3 AGGREGATE BASE VB 250 50. 00 12, 500. 00
23 374206 SEAL RANDOM CRACKS LNKM 1 3, 800. 00 3, 800. 00
24 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 8 450. 00 3, 600. 00
25 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 540 45. 00 69, 300. 00
26 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 2 1, 200. 00 2, 400. 00
27 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 65 530. 00 34, 450. 00
28 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 245 610. 00 149, 450. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 1, 500. 00 6, 000. 00
30 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 28, 000 1.70 47, 600. 00
31 620908 375 MM ALTERNATI VE Pl PE CULVERT M 37 200. 00 7,400. 00
32 620909 450 MM ALTERNATI VE Pl PE CULVERT M 18 270. 00 4, 860. 00
33 705335 375 MM ALTERNATI VE FLARED END SECTI ON EA 2 440. 00 880. 00
34 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 495. 00 990. 00
35 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 432 5. 00 2,160. 00
36 820130 OBJECT MARKER EA 6 40. 00 240. 00
37 (S) 832001 METAL BEAM GUARD RAI LI NG M 23 200. 00 4, 600. 00



04-212004 Bl D245

04- MRN- 1- 47 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
06/ 13/ 00 06/ 14/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
38 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 48 220. 00 10, 560. 00
39 (SF) 839521 CABLE RAI LI NG M 11 160. 00 1, 760. 00
40 (S) 839553 END SECTI ON EA 3 100. 00 300. 00
41 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 1, 400. 00 4, 200. 00
42 (S) 018107 QUADGUARD SYSTEM EA 1 18, 600. 00 18, 600. 00
43 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1,920 1.65 3,168. 00
44 850102 PAVEMENT MARKER ( REFLECTI VE) EA 230 7.50 1, 725.00
45 999990 MOBI LI ZATI ON LS LUW SUM 60, 800. 00* 60, 800. 00

TOTAL 625, 403. 00



| TEM

O©oOoO~NOOULA, WN P

04- 212004
04- MRN- 1- 47
06/ 13/ 00

2, 000.
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200.
200.
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1760.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

4, 000.
1, 650.
80
500.
450.
625.
950.
. 25
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200.
1, 600.
1, 400.
.00
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200.
100.

OF
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N
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00|
00|
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00|
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00|

Bl D245
PACGE 10
06/ 14/ 00
FI FTH
BI D AMOUNT
1, 850. 00* 1850
1, 450. 00* 1450
18, 700. 00* 18700
7.00 3815
7.00 4550
1, 100. 00 2200
6, 000. 00* 6000
6, 000. 00* 6000
150. 00 600
48. 00 1152
16. 00 240
77.00 4851
27.00 5130
65, 000. 00* 65000
1, 500. 00* 1500
32.00 15040
34.50 20182
83. 25 30802
22.00 12320
4.50 10170
9.50 3610
37.00 9250
4, 000. 00 4000
500. 00 4000
59. 00 90860
450. 00 900
525. 00 34125
1, 365. 00 334425
1, 200. 00 4800
1.50 42000
96. 00 3552
96. 00 1728
200. 00 400
230. 00 460
4.00 1728
48. 00 288
215.00 4945
228. 00 10944
175. 00 1925



| TEM

40
41
42
43
44
45

TOT

SUMMARY

04- 212004
04- NRN- 1- 47

06/ 13/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
100. 00 300. 00|
1, 500. 00 4500. 00|
20, 000. 00 20000. 00|
2.00 3840. 00|
5. 00 1150. 00|
65, 000. 00* 65000. 00|

711, 589. 00

84, 000

OF REMA

RD
AMOUNT
00 300
00 6000
00 25000
50 2880
00 920
00* 84000
753, 463. 00

I NI NG B1 D

FOURTH
BI D AMOUNT
_______________________________ |

130. 00 390
1, 800. 00 5400
21, 000. 00 21000.
1.50 2880.
5.00 1150.
53, 100. 00* 53100.
803, 569. 00

Bl D245
PACGE 11
06/ 14/ 00
FI FTH
BI D AMOUNT
110. 00 330
1, 500. 00 4500
19, 000. 00 19000.
1.50 2880.
4.00 920.
21, 975. 00* 21975.
815, 098. 00



04-212004 Bl D245

04- NRN- 1- 47 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
06/ 13/ 00 06/ 14/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 1, 125. 00* 1125. 00
2| 1, 125. 00* 1125. 00
3| 8, 350. 00* 8350. 00
4 | 19. 00 10355. 00
5| 10. 00 6500. 00
6 | 1, 580. 00 3160. 00
7| 5, 850. 00* 5850. 00
8 | 8, 450. 00* 8450. 00
9 | 150. 00 600. 00
10 | 45. 00 1080. 00
11 | 102. 00 1530. 00
12 | 28. 00 1764. 00
13 | 21.00 3990. 00
14 | 20, 000. 00* 20000. 00
15 | 4, 000. 00* 4000. 00
16 | 62. 00 29140. 00
17 | 64. 00 37440. 00
18 | 208. 00 76960. 00
19 | 48.00 26880. 00
20 | 4.70 10622. 00
21 | 11.00 4180. 00
22 | 60. 00 15000. 00
23 | 4,275.00 4275. 00
24 | 620. 00 4960. 00
25 | 61. 00 93940. 00
26 | 1, 050. 00 2100. 00
27 | 527. 00 34255. 00
28 | 837. 00 205065. 00
29 | 1, 540. 00 6160. 00
30 | 1.34 37520. 00
31 | 160. 00 5920. 00
32 | 315. 00 5670. 00
33 | 320. 00 640. 00
34 | 350. 00 700. 00
35 | 15. 00 6480. 00
36 | 60. 00 360. 00
37 | 225. 00 5175. 00
38 | 275. 00 13200. 00
39 | 180. 00 1980. 00



| TEM

40
41
42
43
44
45

TOT

04-212004
04- MRN- 1- 47
06/ 13/ 00
SI XTH
BI D AMOUNT
112. 00 336. 00
1,575.00 4725. 00
20, 927. 00 20927. 00
2.00 3840. 00
6.00 1380. 00
90, 573. 00* 90573. 00

828, 282. 00

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 13
06/ 14/ 00



